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PAGE
TABULATION OF BIDS
FINAL
CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER : 002 CONTRACT ID : T200712003.01 COUNTIES NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N1
STATE/FEDERAL AID NO: T200712003 CONTRACT TIME : 278 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL (UNDER 5,000 POPULATION) PROJECT (S) T200712003
JAMISON CORNER ROAD WILL BE RECONSTRUCTED AS A WIDER ROAD TO
INCORPORATE 2-12' LANES AND 8' SHOULDERS. A 10' BIKE/PED
PATH WILL BE ADDED EAST OF THE ROAD. AT SCOTT RUN, THE ROAD
ALIGNMENT WILL BE SHIFTED WEST, AND A NEW BRIDGE WILL BE
CONSTRUCTED. THE EXISTING BRIDGE WILL BE USED FOR THE
BIKE/PED PATH.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 08/04/11 to vendor ZACK EXCAVATING, INC.
TOTAL % OVER
RANK VENDOR NAME BID LOW BID
0 ENGINEER'S ESTIMATE $ 2,921,939.88 104.4369%
1 ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734 $ 2,797,803.87 100.0000%
2 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620 $ 2,984,586.82 106.6761%
3 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 3,045,699.65 108.8604%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 3,093,968.49 110.5856%
5 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 3,183,214.12 113.7755%
6 A P CROLL & SON, INC., P O BOX 748, GEORGETOWN, DE, 19947 $ 3,328,615.95 118.9725%
7 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 3,481,229.34 124.4272%
A-DEL CONSTRUCTION CO., INC. IRREGULAR
I( 0 ) I( 1) I( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE
—————————————————————————————————————————— e
SECTION 0001 ROAD RECONSTRUCTION
| |
0010 201000 LUMP | 17000.00000 17000.00] 10000.00000 10000.00] 15000.00000
CLEARING AND GRUBBING | | |
0020 202000 39981.000 CY | 5.79101 231530.37| 4.00000 159924.00] 7.50000
EXCAVATION AND EMBANKMENT | | |
0030 208000 21.000 cCY | 22.57881 474.16| 30.00000 630.00] 0.10000
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 12546.000 CY | 9.86780 123801.42] 9.50000 119187.00] 0.10000
BORROW, TYPE A | |
0050 212000 1858.000 CY | 7.91591 14707.76| 6.00000 11148.00] 10.00000
UNDERCUT EXCAVATION | | |
0060 250000 620.000 cCY | 6.60075 4092.47]| 5.00000 3100.00]| 10.00000
I | |

SEDIMENT REMOVAL
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/04/11
PAGE : 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0070 251000 4772.000 LF | 1.68751 8052.80] 1.50000 7158.00] 1.50000 7158.00
SILT FENCE | | |
0080 252000 2.000 EACH | 150.73067 301.46]| 150.00000 300.00]| 150.00000 300.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0090 254000 122.000 TON | 52.06957 6352.49] 30.00000 3660.00] 40.00000 4880.00
STONE CHECK DAM | |
0100 257000 131.000 CY | 50.00000 6550.00] 45.00000 5895.00] 55.00000 7205.00
RIPRAP DITCH | | |
0110 268000 54.000 TON | 35.81798 1934.17] 30.00000 1620.00] 100.00000 5400.00
STABILIZED CONSTRUCTION ENTRANCE | |
0120 270000 1.000 EACH | 1157.28842 1157.29] 500.00000 500.00]| 1000.00000 1000.00
PORTABLE SEDIMENT TANK | | |
0130 271000 20424.000 CY | 8.77606 179242.25] 3.95000 80674.80| 7.20000 147052.80
STORMWATER MANAGEMENT POND | | |
0140 272500 2.000 EACH | 721.88579 1443.77] 200.00000 400.00]| 500.00000 1000.00
SKIMMER DEWATERING DEVICE | | |
0150 272502 2.000 EACH | 500.00000 1000.00] 400.00000 800.00]| 2600.00000 5200.00
ENERGY DISSIPATER | |
0160 302007 6163.000 CY | 14.36769 88548.07| 42.00000 258846.00] 37.00000 228031.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0170 401645 3147.000 TON | 70.30899 221262.39]| 65.00000 204555.00] 80.00000 251760.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0180 401648 5762.000 TON | 45.66054 263096.03 63.00000 363006.00] 67.75000 390375.50
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0190 401663 7690.000 TON | 55.59376 427516.01 | 62.50000 480625.00] 67.50000 519075.00
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0200 612002 56.000 LF | 45.49824 2547.90] 27.00000 1512.00] 33.00000 1848.00
REINFORCED CONCRETE PIPE, 15", CLASS II | | |
0210 612021 204.000 LF | 40.02764 8165.64] 30.00000 6120.00] 33.00000 6732.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0220 612022 116.000 LF | 48.27170 5599.52] 40.00000 4640.00] 41.00000 4756.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0230 612023 36.000 LF | 54.16840 1950.06 | 48.00000 1728.00] 100.00000 3600.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/04/11
PAGE : 002 -3
TABULATION OF BIDS

FINAL
CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER : 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT ;N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0240 612205 96.000 LF | 75.82744 7279.43] 80.00000 7680.00 | 90.00000 8640.00
|

REINFORCED CONCRETE ELLIPTICAL PIPE,
19"X30", CLASS IV



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/04/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER  : 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0250 612216 80.000 LF | 59.66301 4773.04] 75.00000 6000.00] 72.00000 5760.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"x23", CLASS IV | | |
0260 612529 588.000 LF | 3.66741 2156.44] 2.50000 1470.00] 2.25000 1323.00
PIPE VIDEO INSPECTION | | |
0270 617002 2.000 EACH | 625.82817 1251.66| 650.00000 1300.00] 450.00000 900.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0280 701011 27.000 LF | 32.04664 865.26 | 25.00000 675.00] 35.00000 945.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0290 701020 342.000 LF | 25.82597 8832.48]| 25.00000 8550.00| 25.00000 8550.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | |
0300 705002 279.000 SF | 7.67250 2140.63| 6.50000 1813.50] 7.00000 1953.00
P.C.C. SIDEWALK, 6" | |
0310 705007 65.000 SF | 25.46790 1655.41| 32.00000 2080.00] 25.00000 1625.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0320 708051 1.000 EACH | 2426.87231 2426.87] 1200.00000 1200.00] 1900.00000 1900.00
DRAINAGE INLET, 34" X 24" | | |
0321 708054 1.000 EACH | 3595.51800 3595.52] 1600.00000 1600.00]| 2600.00000 2600.00
DRAINAGE INLET, 66" X 30" | | |
0330 710506 2.000 EACH | 777.16111 1554.32] 380.00000 760.00] 500.00000 1000.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0340 712005 219.000 SY | 44.87700 9828.06 | 47.00000 10293.00]| 27.00000 5913.00
RIPRAP, R-4 | | |
0350 712006 69.000 SY | 65.14230 4494.82| 50.00000 3450.00] 52.00000 3588.00
RIPRAP, R-5 | | |
0360 713003 1511.000 SY | 1.63251 2466.72| 2.00000 3022.00] 1.50000 2266.50
GEOTEXTILES, RIPRAP | | |
0370 718511 1.000 EACH | 2000.00000 2000.00] 500.00000 500.00] 500.00000 500.00
CURB/SIDEWALK OPENING | | |
0380 720050 275.000 LF | 22.91194 6300.78] 25.00000 6875.00] 20.25000 5568.75
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | |
0390 720055 33.000 LF | 38.78611 1279.94| 35.00000 1155.00]| 35.25000 1163.25
| | |

CURVED GUARDRAIL SECTION
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER  : 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0400 720533 2.000 EACH | 500.00000 1000.00]| 800.00000 1600.00]| 925.00000 1850.00
PERMANENT WOOD BARRICADE | | |
0410 720556 3.000 EACH | 326.40753 979.22| 25.00000 75.00] 750.00000 2250.00
BOLLARD | | |
0420 720585 3.000 EACH | 2483.78833 7451.36 | 2500.00000 7500.00| 2300.00000 6900.00
GUARDRAIL END TREATMENT ATTENUATOR, | | |
TYPE 1-31 | | |
0430 726004 1.000 EACH | 1000.00000 1000.00] 800.00000 800.00] 800.00000 800.00
ENTRANCE SPECIAL END ANCHORAGE | | |
0440 727015 12.000 EACH | 268.61771 3223.41] 200.00000 2400.00] 600.00000 7200.00
MONUMENTS | | |
0450 727510 64.000 LF | 17.14944 1097.56| 50.00000 3200.00] 30.00000 1920.00
WOOD RAIL FENCE | | |
0460 733002 44579.000 SY | 1.29126 57563.08| 1.50000 66868.50 | 0.90000 40121.10
TOPSOILING, 6" DEPTH | | |
0470 734013 42500.000 SY | 0.28000 11900.00 | 0.25000 10625.00 | 0.50000 21250.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0480 734015 2738.000 SY | 0.62000 1697.56 | 1.00000 2738.00] 0.50000 1369.00
PERMANENT GRASS SEEDING, WET GROUND | | |
0490 734017 84201.000 SY | 0.22000 18524.22| 0.20000 16840.20 | 0.38000 31996.38
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0500 734018 4957.000 SY | 0.63000 3122.91] 0.20000 991.40| 0.20000 991.40
TEMPORARY GRASS SEEDING, WET GROUND | | |
0510 735534 3320.000 SY | 0.72816 2417.49] 1.00000 3320.00] 1.70000 5644.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0520 735535 5217.000 SY | 1.78071 9289.96 | 1.90000 9912.30] 1.90000 9912.30
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0530 743004 900.000 EADY | 46.88028 42192.25| 70.00000 63000.00] 10.00000 9000.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0540 743006 12000.000 EADY | 0.25619 3074.28] 0.20000 2400.00] 0.30000 3600.00
PLASTIC DRUMS | | |
0550 743050 2400.000 HOUR | 44.52000 106848.00]| 44.52000 106848.00]| 44.52000 106848.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0560 743062 480.000 HOUR | 64.55000 30984.00]| 64.55000 30984.00]| 64.55000 30984.00
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0570 743501 4800.000 EADY | 0.55211 2650.13] 0.65000 3120.00] 0.80000 3840.00
| | |

WARNING LIGHTS , TYPE B
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER  : 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT ;N1
SET-ASIDE
I ( 0 ) | ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0580 743504 9.000 EACH | 163.65985 1472.94] 125.00000 1125.00] 200.00000 1800.00
WARNING SIGNS | |
0590 743507 14400.000 LFDY | 0.20000 2880.00] 0.30000 4320.00] 0.30000 4320.00
TEMPORARY BARRICADE, TYPE III | | [
0600 743525 11100.000 EADY | 2.00679 22275.37| 1.60000 17760.00] 2.25000 24975.00
TEMPORARY WARNING SIGNS | | |
0610 744506 3.000 EACH | 1940.96330 5822.89] 750.00000 2250.00] 2900.00000 8700.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X [ [ [
60" PRECAST POLYMER CONCRETE [ [ [
0620 744523 7.000 EACH | 1192.01050 8344.07| 1100.00000 7700.00| 1300.00000 9100.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | [ |
1/2" PRECAST CONCRETE [ [ [
0630 746670 4110.000 LF | 30.00000 123300.00] 15.00000 61650.00] 13.10000 53841.00
MULTIDUCT CONDUIT, 4" [ [
0640 748015 56.000 SF | 11.29898 632.74] 3.25000 182.00] 22.00000 1232.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC [ [
0650 748506 18791.000 LF | 0.55470 10423.37] 0.37000 6952.67] 0.34000 6388.94
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" [ [
0660 748509 237.000 LF | 2.58842 613.46 | 2.00000 474.00] 2.10000 497.70
PERMANENT PAVEMENT STRIPING, EPOXY [ |
RESIN PAINT, 12" | |
0670 749687 32.000 EACH | 66.59028 2130.89] 70.00000 2240.00] 80.00000 2560.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0680 759004 10.000 EAMO | 2503.24528 25032.45]| 3400.00000 34000.00]| 2300.00000 23000.00
FIELD OFFICE, TYPE I | |
0690 760000 161.000 SYIN | 27.59622 4442 .99 5.00000 805.00| 15.00000 2415.00
PAVEMENT — MILLING, HOT-MIX | | |
0700 762001 186.000 LF | 2.96515 551.52] 1.00000 186.00| 2.00000 372.00
SAW CUTTING, HOT MIX | | [
0710 763000 LUMP | 132361.31050 132361.31] 60000.00000 60000.00] 107000.00000 107000.00
INITIAL EXPENSE | |
0720 763500 LUMP |  31742.44000 31742.44] 62000.00000 62000.00] 10000.00000 10000.00
MAINTENANCE OF TRAFFIC | [ [
0730 763501 LUMP | 132361.31050 132361.31]  23000.00000 23000.00] 45000.00000 45000.00
| | |

CONSTRUCTION ENGINEERING
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER  : 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0740 763508 LUMP | 6000.00000 6000.00] 7500.00000 7500.00 | 2000.00000 2000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | [ [
0750 763509 10.000 EAMO | 187.76070 1877.61| 300.00000 3000.00] 300.00000 3000.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES [ [ |
SECTION TOTALS [ $ 2,496,508.20] $ 2,412,819.37] $ 2,573,140.82
—————————————————————————————————————————— et it et
SECTION 0002  BRIDGE CONSTRUCTION
| | |
0760 207000 1000.000 CY | 20.33716 20337.16 25.00000 25000.00] 1.00000 1000.00
EXCAVATION AND BACKFILL FOR STRUCTURES | [ [
0770 209002 29.000 CY | 31.04564 900.32] 40.00000 1160.00 100.00000 2900.00
BORROW, TYPE B [ [
0780 210000 921.000 CY | 12.56807 11575.19] 15.00000 13815.00] 1.00000 921.00
FURNISHING BORROW TYPE "C" FOR PIPE, [ [ |
UTILITY TRENCH, AND STRUCTURE BACKFILL | [ [
0790 211000 LUMP |  25000.00000 25000.00] 2000.00000 2000.00] 6000.00000 6000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | [ \
0800 265500 LUMP | 12000.00000 12000.00]  25000.00000 25000.00| 7700.00000 7700.00
STREAM DIVERSION [ [
0810 302011 272.000 TON | 32.45688 8828.27| 28.00000 7616.00 | 35.00000 9520.00
DELAWARE NO. 3 STONE | | |
0820 602017 9.000 cCY | 998.60824 8987.47| 1500.00000 13500.00] 1350.00000 12150.00
PORTLAND CEMENT CONCRETE MASONRY, [ [
PARAPET, CLASS A | |
0830 602506 LUMP | 241000.00000 241000.00| 209423.50000 209423.50| 275000.00000 275000.00
PRECAST CONCRETE CULVERT | | |
0840 602518 260.000 SF | 4.75653 1236.70] 3.00000 780.00]| 7.00000 1820.00
WATER BASED ACRYLIC CONCRETE SEALER | | |
0850 602572 4000.000 LB | 6.01910 24076.40| 5.00000 20000.00| 3.60000 14400.00
REPAIRING EXISTING P.C.C. STRUCTURES [ [ |
0860 602579 25.000 EACH | 28.44905 711.23] 100.00000 2500.00] 525.00000 13125.00
DRILLING HOLES AND INSTALLING DOWELS | | [
0870 602586 50.000 CF | 405.53876 20276.94] 300.00000 15000.00] 350.00000 17500.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0880 604000 2500.000 LB | 1.67667 4191.68 1.25000 3125.00] 1.00000 2500.00
| | |

BAR REINFORCEMENT, EPOXY COATED
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CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER : 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0890 608000 155.000 TON | 31.83418 4934.30] 35.00000 5425.00]| 50.00000 7750.00
|

COARSE AGGREGATE FOR FOUNDATION
STABILIZATION AND SUBFOUNDATION BACKFILL
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER  : 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0900 712020 45.000 TON | 49.88313 2244.74| 43.00000 1935.00] 35.00000 1575.00
RIPRAP, R-4 | | |
0910 712021 540.000 TON | 46.02253 24852.17| 45.00000 24300.00] 40.00000 21600.00
RIPRAP, R-5 | | |
0920 712531 70.000 CY | 34.65469 2425.83] 50.00000 3500.00] 55.00000 3850.00
CHANNEL BED FILL | |
0930 725002 4.000 EACH | 1989.39394 7957.58]| 2200.00000 8800.00| 2200.00000 8800.00
GUARDRAIL TO BARRIER CONNECTION, | |
APPROACH TYPE 1-31 | |
0940 732004 70.000 TON | 31.60000 2212.00] 11.50000 805.00] 30.00000 2100.00
TOPSOIL (TON) | | |
0950 735533 650.000 SY | 2.59030 1683.70] 2.00000 1300.00] 1.90000 1235.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | |
SECTION TOTALS | s 425,431.68]| S 384,984.50] $ 411,446.00
—————————————————————————————————————————— o
CONTRACT TOTALS | s 2,921,939.88] s 2,797,803.87] S 2,984,586.82
DBE GOALS | 0 S| S| B




CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER : 002
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CONTRACT ID
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COUNTIES : NEW CASTLE
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SUPERPAVE, TYPE C HOT-MIX, 160

LETTING DATE : 07/19/11 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001  ROAD RECONSTRUCTION
| |
0010 201000 LUMP | 27875.00000 27875.00 | 50000.00000 50000.00 | 29000.00000 29000.00
CLEARING AND GRUBBING | | |
0020 202000 39981.000 CY | 5.50000 219895.50]| 7.40000 295859.40| 8.00000 319848.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 21.000 CY | 20.00000 420.00]| 50.00000 1050.00] 16.13000 338.73
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 12546.000 CY | 15.00000 188190.00] 14.25000 178780.50] 14.90000 186935.40
BORROW, TYPE A | |
0050 212000 1858.000 CY | 8.25000 15328.50] 10.00000 18580.00 | 12.00000 22296.00
UNDERCUT EXCAVATION | | |
0060 250000 620.000 CY | 8.25000 5115.00] 12.00000 7440.00 | 10.45000 6479.00
SEDIMENT REMOVAL | |
0070 251000 4772.000 LF | 2.25000 10737.00] 1.60000 7635.20] 1.00000 4772.00
SILT FENCE | | |
0080 252000 2.000 EACH | 120.00000 240.00] 265.00000 530.00]| 408.33000 816.66
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0090 254000 122.000 TON | 35.00000 4270.00| 55.00000 6710.00] 29.80000 3635.60
STONE CHECK DAM | |
0100 257000 131.000 cCY | 79.00000 10349.00] 32.50000 4257.50] 52.90000 6929.90
RIPRAP DITCH | | |
0110 268000 54.000 TON | 34.00000 1836.00 | 50.00000 2700.00] 35.53000 1918.62
STABILIZED CONSTRUCTION ENTRANCE | |
0120 270000 1.000 EACH | 500.00000 500.00]| 1585.00000 1585.00 | 4059.22000 4059.22
PORTABLE SEDIMENT TANK | | |
0130 271000 20424.000 CY | 5.50000 112332.00] 6.50000 132756.00] 5.94000 121318.56
STORMWATER MANAGEMENT POND | | |
0140 272500 2.000 EACH | 100.00000 200.00]| 1300.00000 2600.00] 1745.53000 3491.06
SKIMMER DEWATERING DEVICE | | |
0150 272502 2.000 EACH | 885.00000 1770.00 | 2185.00000 4370.00 | 1165.20000 2330.40
ENERGY DISSIPATER | |
0160 302007 6163.000 CY | 36.00000 221868.00]| 39.65000 244362.95]| 38.97000 240172.11
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0170 401645 3147.000 TON | 72.00000 226584.00]| 73.50000 231304.50]| 67.62000 212800.14
| |
| |

GYRATIONS, PG 64-22 (CARBONATE STONE)



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER : 002 CONTRACT ID : T200712003.01
LETTING DATE : 07/19/11 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

08/04/11
002 -11

3 ) I( 4 )
MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUC

LINE NO / ITEM CODE / ALT |

TION COMPANY

I(

5 )

| DIAMOND MATERIALS LLC

UNIT PRICE

62.

60.

40.

36.

40.

58.

89.

75.

839.

34.

23.

26.

2237.

2409.

09000

96000

47000

39000

39000

73000

41000

83000

.68000

84000

25000

45000

.18000

25000

63000

62000

357762.

468782.

2266.

7423.

4685.

2114.

8583.

6066.

2163.

1679.

924.

8019.

2003.

1706.

2237.

2409.

58

40

32

56

24

28

36

40

84

68

75

90

22

25

63

62

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— o
0180 401648 5762.000 TON | 69.50000 400459.00] 57.50000 331315.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0190 401663 7690.000 TON | 62.25000 478702.50] 52.50000 403725.00]
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0200 612002 56.000 LF | 32.00000 1792.00]| 60.00000 3360.00
REINFORCED CONCRETE PIPE, 15", CLASS II | | |
0210 612021 204.000 LF | 34.00000 6936.00] 40.00000 8160.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0220 612022 116.000 LF | 39.00000 4524.00]| 60.00000 6960.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0230 612023 36.000 LF | 51.00000 1836.00] 50.00000 1800.00]|
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0240 612205 96.000 LF | 87.00000 8352.00]| 80.00000 7680.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | | |
0250 612216 80.000 LF | 61.00000 4880.00] 70.00000 5600.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"x23", CLASS IV | | |
0260 612529 588.000 LF | 3.00000 1764.00] 2.65000 1558.20]
PIPE VIDEO INSPECTION | | |
0270 617002 2.000 EACH | 985.00000 1970.00] 770.00000 1540.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
5" | | |
0280 701011 27.000 LF | 35.00000 945.00 | 40.00000 1080.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0290 701020 342.000 LF | 36.00000 12312.00]| 23.25000 7951.50]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | |
0300 705002 279.000 SF | 7.50000 2092.50] 7.00000 1953.00]|
P.C.C. SIDEWALK, 6" | | |
0310 705007 65.000 SF | 34.00000 2210.00] 30.00000 1950.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0320 708051 1.000 EACH | 1950.00000 1950.00]| 2515.00000 2515.00]
DRAINAGE INLET, 34" X 24" | | |
0321 708054 1.000 EACH | 2975.00000 2975.00] 2840.00000 2840.00]
| |

DRAINAGE INLET, 66" X 30"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/04/11
PAGE 002 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER : 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE
LETTING DATE 07/19/11 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0330 710506 2.000 EACH | 1000.00000 2000.00]| 800.00000 1600.00] 1141.13000 2282.26
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0340 712005 219.000 sSY | 33.00000 7227.00] 40.00000 8760.00| 36.90000 8081.10
RIPRAP, R-4 | | |
0350 712006 69.000 SY | 60.00000 4140.00] 65.00000 4485.00] 72.58000 5008.02
RIPRAP, R-5 | | |
0360 713003 1511.000 SY | 3.00000 4533.00] 2.00000 3022.00]| 2.18000 3293.98
GEOTEXTILES, RIPRAP | | |
0370 718511 1.000 EACH | 850.00000 850.00]| 900.00000 900.00| 483.36000 483.36
CURB/SIDEWALK OPENING | | |
0380 720050 275.000 LF | 20.00000 5500.00] 19.00000 5225.00] 20.21000 5557.75
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | |
0390 720055 33.000 LF | 33.00000 1089.00 31.00000 1023.00] 35.18000 1160.94
CURVED GUARDRAIL SECTION | | |
0400 720533 2.000 EACH | 1650.00000 3300.00]| 2540.00000 5080.00 ]| 1942.50000 3885.00
PERMANENT WOOD BARRICADE | | |
0410 720556 3.000 EACH | 530.00000 1590.00] 845.00000 2535.00]| 840.00000 2520.00
BOLLARD | | |
0420 720585 3.000 EACH | 2430.00000 7290.00] 2275.00000 6825.00| 2299.50000 6898.50
GUARDRAIL END TREATMENT ATTENUATOR, | |
TYPE 1-31 | | |
0430 726004 1.000 EACH | 1275.00000 1275.00] 1195.00000 1195.00] 792.75000 792.75
ENTRANCE SPECIAL END ANCHORAGE | | |
0440 727015 12.000 EACH | 265.00000 3180.00]| 370.00000 4440.00] 315.00000 3780.00
MONUMENTS | | |
0450 727510 64.000 LF | 36.00000 2304.00] 35.00000 2240.00]| 52.50000 3360.00
WOOD RAIL FENCE | |
0460 733002 44579.000 SY | 1.60000 71326.40]| 1.00000 44579.00 | 1.43000 63747.97
TOPSOILING, 6" DEPTH | | |
0470 734013 42500.000 SY | 0.30000 12750.00 | 0.52000 22100.00] 0.51000 21675.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0480 734015 2738.000 SY | 0.85000 2327.30] 0.90000 2464.20] 0.89000 2436.82
PERMANENT GRASS SEEDING, WET GROUND | |
0490 734017 84201.000 SY | 0.20000 16840.20 | 0.44000 37048.44] 0.44000 37048.44
TEMPORARY GRASS SEEDING, DRY GROUND | |
0500 734018 4957.000 SY | 0.85000 4213.45] 0.53000 2627.21] 0.53000 2627.21
| | |

TEMPORARY GRASS

SEEDING, WET GROUND



PERMANENT PAVEMENT STRIPING, EPOXY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/04/11
PAGE 002 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER  : 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0510 735534 3320.000 SY | 0.50000 1660.00]| 0.95000 3154.00] 0.95000 3154.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0520 735535 5217.000 SY | 2.15000 11216.55] 1.85000 9651.45]| 1.84000 9599.28
SOIL RETENTION BLANKET MULCH, TYPE 5 | |
0530 743004 900.000 EADY | 56.00000 50400.00] 35.00000 31500.00] 78.75000 70875.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0540 743006 12000.000 EADY | 0.20000 2400.00] 0.32000 3840.00] 0.32000 3840.00
PLASTIC DRUMS | | |
0550 743050 2400.000 HOUR | 44.52000 106848.00]| 44.52000 106848.00]| 44.52000 106848.00
FLAGGER, NEW CASTLE COUNTY, STATE | |
0560 743062 480.000 HOUR | 64.55000 30984.00] 64.55000 30984.00] 64.55000 30984.00
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0570 743501 4800.000 EADY | 0.60000 2880.00] 0.80000 3840.00] 0.79000 3792.00
WARNING LIGHTS , TYPE B | | |
0580 743504 9.000 EACH | 140.00000 1260.00] 400.00000 3600.00] 138.70000 1248.30
WARNING SIGNS | |
0590 743507 14400.000 LFDY | 0.30000 4320.00] 0.27000 3888.00] 0.26000 3744.00
TEMPORARY BARRICADE, TYPE III | | |
0600 743525 11100.000 EADY | 1.70000 18870.00 | 0.50000 5550.00] 1.31000 14541.00
TEMPORARY WARNING SIGNS [ [ [
0610 744506 3.000 EACH | 3120.00000 9360.00] 2920.00000 8760.00 | 2898.00000 8694.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
0620 744523 7.000 EACH | 1420.00000 9940.00] 1325.00000 9275.00] 1316.70000 9216.90
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0630 746670 4110.000 LF | 14.15000 58156.50| 13.20000 54252.00| 13.11000 53882.10
MULTIDUCT CONDUIT, 4" | |
0640 748015 56.000 SF | 12.00000 672.00]| 25.00000 1400.00]| 10.50000 588.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0650 748506 18791.000 LF | 0.50000 9395.50] 0.34000 6388.94 | 0.42000 7892.22
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0660 748509 237.000 LF | 2.25000 533.25]| 3.00000 711.00]| 2.10000 497.70
| | |
| | |

RESIN PAINT, 12"



DELAWARE NO. 3 STONE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/04/11
PAGE : 002 -14
TABULATION OF BIDS
FINAL

CONTRACT TITLE : JAMISON CORNER ROAD

CALL ORDER  : 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE

LETTING DATE : 07/19/11 DISTRICT

SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY  |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0670 749687 32.000 EACH | 75.00000 2400.00] 35.00000 1120.00] 89.25000 2856.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | [ |

0680 759004 10.000 EAMO | 2100.00000 21000.00] 2150.00000 21500.00] 2621.39000 26213.90
FIELD OFFICE, TYPE I [ [

0690 760000 161.000 SYIN | 12.00000 1932.00] 6.00000 966.00| 12.61000 2030.21
PAVEMENT — MILLING, HOT-MIX | | |

0700 762001 186.000 LF | 2.50000 465.00| 4.00000 744.00] 2.01000 373.86
SAW CUTTING, HOT MIX [ [ [

0710 763000 LUMP | 100900.00000 100900.00] 100000.00000 100000.00]  35000.00000 35000.00
INITIAL EXPENSE [ [

0720 763500 LUMP | 13500.00000 13500.00]  35000.00000 35000.00]  20000.00000 20000.00
MAINTENANCE OF TRAFFIC [ [ [

0730 763501 LUMP |  35600.00000 35600.00] 60000.00000 60000.00] 40000.00000 40000.00
CONSTRUCTION ENGINEERING | [ [

0740 763508 LUMP | 400.00000 400.00] 8000.00000 8000.00 | 9000.00000 9000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | [ |

0750 763509 10.000 EAMO | 40.00000 400.00] 500.00000 5000.00] 180.00000 1800.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES [ [ [

SECTION TOTALS [ $ 2,628,438.15]| $ 2,652,629.99| $ 2,687,280.00
—————————————————————————————————————————— o
SECTION 0002  BRIDGE CONSTRUCTION

| | |
0760 207000 1000.000 CY | 8.00000 8000.00 | 32.00000 32000.00]| 5.55000 5550.00
EXCAVATION AND BACKFILL FOR STRUCTURES | [ \
0770 209002 29.000 CY | 38.00000 1102.00] 70.00000 2030.00] 20.24000 586.96
BORROW, TYPE B | [
0780 210000 921.000 CY | 13.50000 12433.50] 21.00000 19341.00] 13.34000 12286.14
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | [ |
0790 211000 LUMP | 9300.00000 9300.00] 6000.00000 6000.00]| 6000.00000 6000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | [ [
0800 265500 LUMP |  39200.00000 39200.00]  20000.00000 20000.00| 16129.33000 16129.33
STREAM DIVERSION | |
0810 302011 272.000 TON | 33.00000 8976.00 | 35.00000 9520.00] 63.41000 17247.52
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/04/11
PAGE 002 -15
TABULATION OF BIDS
FINAL
CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE
LETTING DATE 07/19/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0820 602017 9.000 CY | 1400.00000 12600.00] 1585.00000 14265.00] 2814.03000 25326.27
|

PORTLAND CEMENT CONCRETE MASONRY,

PARAPET, CLASS A



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/04/11
PAGE : 002 -16
TABULATION OF BIDS
FINAL
CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER  : 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY  |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0830 602506 LUMP | 235850.00000 235850.00| 230000.00000 230000.00| 300000.00000 300000.00
PRECAST CONCRETE CULVERT | [ |
0840 602518 260.000 SF | 11.25000 2925.00] 28.00000 7280.00| 3.26000 847.60
WATER BASED ACRYLIC CONCRETE SEALER | | |
0850 602572 4000.000 LB | 4.75000 19000.00] 5.80000 23200.00] 7.29000 29160.00
REPAIRING EXISTING P.C.C. STRUCTURES | | |
0860 602579 25.000 EACH | 16.00000 400.00] 25.00000 625.00] 29.57000 739.25
DRILLING HOLES AND INSTALLING DOWELS | | |
0870 602586 50.000 CF | 465.00000 23250.00] 450.00000 22500.00] 462.13000 23106.50
REHABILITATION OF CONCRETE STRUCTURE | [ [
0880 604000 2500.000 LB | 1.20000 3000.00] 3.00000 7500.00 | 1.31000 3275.00
BAR REINFORCEMENT, EPOXY COATED [ [ [
0890 608000 155.000 TON | 33.00000 5115.00] 25.00000 3875.00] 35.17000 5451.35
COARSE AGGREGATE FOR FOUNDATION [ [ |
STABILIZATION AND SUBFOUNDATION BACKFILL| [ [
0900 712020 45.000 TON | 35.00000 1575.00| 65.00000 2925.00] 36.90000 1660.50
RIPRAP, R-4 [ [ |
0910 712021 540.000 TON | 38.00000 20520.00| 45.00000 24300.00| 58.05000 31347.00
RIPRAP, R-5 | | |
0920 712531 70.000 CY | 23.50000 1645.00| 45.00000 3150.00] 90.38000 6326.60
CHANNEL BED FILL | [ |
0930 725002 4.000 EACH | 2400.00000 9600.00]| 2245.00000 8980.00 | 2194.50000 8778.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1-31 | | |
0940 732004 70.000 TON | 21.00000 1470.00| 35.00000 2450.00] 10.73000 751.10
TOPSOIL (TON) | | |
0950 735533 650.000 SY | 2.00000 1300.00] 2.15000 1397.50] 2.10000 1365.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | [ [
SECTION TOTALS [ $ 417,261.50] $ 441,338.50] $ 495,934.12
—————————————————————————————————————————— B e e e
CONTRACT TOTALS [ $ 3,045,699.65] $ 3,093,968.49] $ 3,183,214.12

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/04/11
PAGE : 002 -17
TABULATION OF BIDS

FINAL
CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER : 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N1
SET-ASIDE

SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22 (CARBONATE STONE)

I ( 6 ) I ( 7 ) I( )
|A P CROLL & SON INC |JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  ROAD RECONSTRUCTION
| | |
0010 201000 LUMP | 45000.00000 45000.00 | 20000.00000 20000.00|
CLEARING AND GRUBBING | | |
0020 202000 39981.000 CY | 2.50000 99952.50 7.30000 291861.30]
EXCAVATION AND EMBANKMENT | | |
0030 208000 21.000 CY | 10.00000 210.00]| 11.17000 234.57]
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 12546.000 CY | 23.00000 288558.00]| 21.00000 263466.00]|
BORROW, TYPE A | | |
0050 212000 1858.000 CY | 3.75000 6967.50] 5.52000 10256.16 |
UNDERCUT EXCAVATION | | |
0060 250000 620.000 CY | 18.00000 11160.00] 7.91000 4904.20]
SEDIMENT REMOVAL | | |
0070 251000 4772.000 LF | 2.00000 9544.00 | 1.12000 5344.64]
SILT FENCE | | |
0080 252000 2.000 EACH | 150.00000 300.00] 168.15000 336.30]
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0090 254000 122.000 TON | 40.00000 4880.00 | 40.44000 4933.68]
STONE CHECK DAM | | |
0100 257000 131.000 cCY | 54.00000 7074.00 | 55.02000 7207.62]
RIPRAP DITCH | | |
0110 268000 54.000 TON | 50.00000 2700.00] 33.98000 1834.92]
STABILIZED CONSTRUCTION ENTRANCE | | |
0120 270000 1.000 EACH | 8000.00000 8000.00| 2250.08000 2250.08]|
PORTABLE SEDIMENT TANK | | |
0130 271000 20424.000 CY | 2.50000 51060.00 | 9.50000 194028.00 |
STORMWATER MANAGEMENT POND | | |
0140 272500 2.000 EACH | 3000.00000 6000.00] 1700.00000 3400.00]
SKIMMER DEWATERING DEVICE | | |
0150 272502 2.000 EACH | 2000.00000 4000.00| 3200.00000 6400.00|
ENERGY DISSIPATER | | |
0160 302007 6163.000 CY | 35.00000 215705.00]| 40.52000 249724.76|
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0170 401645 3147.000 TON | 68.00000 213996.00]| 78.61000 247385.67]|
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

08/04/11

002 -18
TABULATION OF BIDS
FINAL
CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER : 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) | )
|A P CROLL & SON INC |JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0180 401648 5762.000 TON | 60.00000 345720.00] 71.00000 409102.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0190 401663 7690.000 TON | 60.00000 461400.00] 70.00000 538300.00]|
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0200 612002 56.000 LF | 30.00000 1680.00 | 46.00000 2576.00]
REINFORCED CONCRETE PIPE, 15", CLASS II | | |
0210 612021 204.000 LF | 30.00000 6120.00] 49.06000 10008.24
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0220 612022 116.000 LF | 35.00000 4060.00] 67.35000 7812.60
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0230 612023 36.000 LF | 40.00000 1440.00] 62.60000 2253.60
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0240 612205 96.000 LF | 110.00000 10560.00 | 106.74000 10247.04
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | | |
0250 612216 80.000 LF | 85.00000 6800.00] 71.89000 5751.20
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV | | |
0260 612529 588.000 LF | 5.00000 2940.00] 2.66000 1564.08
PIPE VIDEO INSPECTION | | |
0270 617002 2.000 EACH | 1100.00000 2200.00] 801.15000 1602.30
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0280 701011 27.000 LF | 32.00000 864.00| 35.71000 964.17|
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0290 701020 342.000 LF | 32.00000 10944.00]| 35.55000 12158.10
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | |
0300 705002 279.000 SF | 10.00000 2790.00] 13.89000 3875.31]
P.C.C. SIDEWALK, 6" | |
0310 705007 65.000 SF | 50.00000 3250.00] 55.35000 3597.75]
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0320 708051 1.000 EACH | 3000.00000 3000.00] 2241.36000 2241.36]
DRAINAGE INLET, 34" X 24" | | |
0321 708054 1.000 EACH | 3200.00000 3200.00] 2760.86000 2760.86]
| | |

DRAINAGE INLET, 66" X 30"
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 710506 2.000 EACH | 950.00000 1900.00] 786.52000 1573.04]
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0340 712005 219.000 SY | 36.00000 7884.00 | 30.41000 6659.79|
RIPRAP, R-4 | | |
0350 712006 69.000 SY | 48.00000 3312.00] 56.66000 3909.54|
RIPRAP, R-5 | | |
0360 713003 1511.000 SY | 3.00000 4533.00] 3.73000 5636.03]
GEOTEXTILES, RIPRAP | | |
0370 718511 1.000 EACH | 400.00000 400.00] 612.06000 612.06|
CURB/SIDEWALK OPENING | | |
0380 720050 275.000 LF | 32.00000 8800.00| 20.49000 5634.75]
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-31 | | |
0390 720055 33.000 LF | 50.00000 1650.00] 35.66000 1176.78]|
CURVED GUARDRAIL SECTION | | |
0400 720533 2.000 EACH | 4510.00000 9020.00]| 1969.23000 3938.46|
PERMANENT WOOD BARRICADE | | |
0410 720556 3.000 EACH | 860.00000 2580.00] 581.37000 1744.11
BOLLARD | | |
0420 720585 3.000 EACH | 2665.00000 7995.00 | 2331.15000 6993.45]
GUARDRAIL END TREATMENT ATTENUATOR, | | |
TYPE 1-31 | | |
0430 726004 1.000 EACH | 5500.00000 5500.00] 803.66000 803.66 |
ENTRANCE SPECIAL END ANCHORAGE | | |
0440 727015 12.000 EACH | 430.00000 5160.00] 224.53000 2694.36|
MONUMENTS | | |
0450 727510 64.000 LF | 35.00000 2240.00] 53.22000 3406.08]
WOOD RAIL FENCE | | |
0460 733002 44579.000 SY | 2.00000 89158.00| 2.15000 95844.85|
TOPSOILING, 6" DEPTH | | |
0470 734013 42500.000 sY | 0.50000 21250.00] 0.34000 14450.00]
PERMANENT GRASS SEEDING, DRY GROUND | | |
0480 734015 2738.000 SY | 0.30000 821.40] 0.34000 930.92|
PERMANENT GRASS SEEDING, WET GROUND | | |
0490 734017 84201.000 sSY | 0.40000 33680.40]| 0.29000 24418.29|
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0500 734018 4957.000 SY | 0.25000 1239.25]| 0.29000 1437.53]|
TEMPORARY GRASS SEEDING, WET GROUND | | |



DELAWARE DEPARTMENT OF TRANSPORTATION

08/04/11

12m

002 -20
TABULATION OF BIDS
FINAL
CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER  : 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/19/11 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 | )
|A P CROLL & SON INC |JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0510 735534 3320.000 SY | 2.00000 6640.00] 1.92000 6374.40]
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0520 735535 5217.000 SY | 2.00000 10434.00] 1.92000 10016.64|
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0530 743004 900.000 EADY | 42.50000 38250.00] 39.92000 35928.00]|
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0540 743006 12000.000 EADY | 0.55000 6600.00] 0.32000 3840.00]
PLASTIC DRUMS | | |
0550 743050 2400.000 HOUR | 44.52000 106848.00]| 44.52000 106848.00]|
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0560 743062 480.000 HOUR | 64.55000 30984.00]| 64.55000 30984.00]
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0570 743501 4800.000 EADY | 4.00000 19200.00 | 0.80000 3840.00]
WARNING LIGHTS , TYPE B | | |
0580 743504 9.000 EACH | 800.00000 7200.00] 159.67000 1437.03]
WARNING SIGNS | | |
0590 743507 14400.000 LFDY | 6.00000 86400.00 | 0.27000 3888.00]
TEMPORARY BARRICADE, TYPE III | | |
0600 743525 11100.000 EADY | 4.00000 44400.00 | 2.13000 23643.00]
TEMPORARY WARNING SIGNS [ [ [
0610 744506 3.000 EACH | 2000.00000 6000.00] 2937.88000 8813.64]|
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
0620 744523 7.000 EACH | 1400.00000 9800.00] 1334.82000 9343.74]|
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0630 746670 4110.000 LF | 16.00000 65760.00| 13.15000 54046.50|
MULTIDUCT CONDUIT, 4" | | |
0640 748015 56.000 SF | 11.00000 616.00| 10.64000 595.84|
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0650 748506 18791.000 LF | 0.50000 9395.50] 0.43000 8080.13|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0660 748509 237.000 LF | 2.20000 521.40] 2.13000 504.81|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
| | |

RESIN PAINT,
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COUNTIES : NEW CASTLE

LETTING DATE : 07/19/11 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 I ( )
|A P CROLL & SON INC |JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0670 749687 32.000 EACH | 300.00000 9600.00| 85.16000 2725.12]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0680 759004 10.000 EAMO | 3000.00000 30000.00] 1900.00000 19000.00]
FIELD OFFICE, TYPE I | | |
0690 760000 161.000 SYIN | 10.00000 1610.00]| 6.07000 977.27]|
PAVEMENT - MILLING, HOT-MIX | | |
0700 762001 186.000 LF | 10.00000 1860.00]| 1.33000 247.38]|
SAW CUTTING, HOT MIX | | |
0710 763000 LUMP | 50000.00000 50000.00] 95000.00000 95000.00]
INITIAL EXPENSE | | |
0720 763500 LUMP | 25000.00000 25000.00] 8000.00000 8000.00]|
MAINTENANCE OF TRAFFIC | | |
0730 763501 LUMP | 65000.00000 65000.00 | 21000.00000 21000.00]
CONSTRUCTION ENGINEERING | [ |
0740 763508 LUMP | 115000.00000 115000.00] 1355.00000 1355.00]
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0750 763509 10.000 EAMO | 1300.00000 13000.00 | 85.00000 850.00 |
CPM SCHEDULE UPDATES AND/OR REVISED | [ |
UPDATES | | |
SECTION TOTALS | S 2,809,316.95] S 2,967,584.71| $
—————————————————————————————————————————— o
SECTION 0002  BRIDGE CONSTRUCTION
| | |
0760 207000 1000.000 CY | 17.00000 17000.00] 27.50000 27500.00]
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0770 209002 29.000 cCY | 40.00000 1160.00]| 59.15000 1715.35]|
BORROW, TYPE B | | |
0780 210000 921.000 cCY | 30.00000 27630.00] 19.84000 18272.64|
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0790 211000 LUMP | 6000.00000 6000.00] 5000.00000 5000.00]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0800 265500 LUMP | 34000.00000 34000.00] 77000.00000 77000.00]
STREAM DIVERSION | | |
0810 302011 272.000 TON | 60.00000 16320.00 | 33.09000 9000.48]
| | |

DELAWARE NO. 3 STONE
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CALL ORDER : 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE
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LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0820 602017 9.000 cCy | 1100.00000 9900.00]| 1290.19000 11611.71]|
|

PORTLAND CEMENT CONCRETE MASONRY,
PARAPET, CLASS A



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/04/11
PAGE 002 -23
TABULATION OF BIDS
FINAL
CONTRACT TITLE : JAMISON CORNER ROAD
CALL ORDER 002 CONTRACT ID : T200712003.01 COUNTIES : NEW CASTLE
LETTING DATE 07/19/11 DISTRICT N1
SET-ASIDE
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|A P CROLL & SON INC |JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0830 602506 LUMP | 338949.00000 338949.00| 280000.00000 280000.00]|
PRECAST CONCRETE CULVERT | | |
0840 602518 260.000 SF | 6.00000 1560.00 | 4.38000 1138.80]
WATER BASED ACRYLIC CONCRETE SEALER | | |
0850 602572 4000.000 LB | 1.00000 4000.00] 5.42000 21680.00]
REPAIRING EXISTING P.C.C. STRUCTURES | | |
0860 602579 25.000 EACH | 22.00000 550.00]| 51.82000 1295.50]
DRILLING HOLES AND INSTALLING DOWELS | | |
0870 602586 50.000 CF | 60.00000 3000.00] 289.99000 14499.50]
REHABILITATION OF CONCRETE STRUCTURE | | |
0880 604000 2500.000 LB | 1.00000 2500.00] 1.29000 3225.00]
BAR REINFORCEMENT, EPOXY COATED | | |
0890 608000 155.000 TON | 42.00000 6510.00] 37.06000 5744.30]
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0900 712020 45.000 TON | 90.00000 4050.00 | 53.33000 2399.85]|
RIPRAP, R-4 | | |
0910 712021 540.000 TON | 60.00000 32400.00] 34.00000 18360.00 |
RIPRAP, R-5 | | |
0920 712531 70.000 CY | 20.00000 1400.00| 43.17000 3021.90]
CHANNEL BED FILL | | |
0930 725002 4.000 EACH | 2400.00000 9600.00] 2224.70000 8898.80 |
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1-31 | | |
0940 732004 70.000 TON | 21.00000 1470.00 | 29.04000 2032.80]
TOPSOIL (TON) | | |
0950 735533 650.000 SY | 2.00000 1300.00| 1.92000 1248.00]
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
SECTION TOTALS | $ 519,299.00] $ 513,644.63] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,328,615.95] $ 3,481,229.34] $

DBE GOALS




